

Request for Quotation / 報價請求

Subject:	ACS Card Reader Relocation, EWR19124		
From/由:	Mr. Kim Wong / Patrick So	E-mail/電郵	kimwong@aims.com.mo
Tel/電話:	853-8598 8717 / 8898 2369	Fax/傳真:	853-8598 8711
Date/日期:	10-Sep-2019	Ref:	047-2019-Q

煩請按下列要求報價:

- 1. Guard House #2
 - Relocate the existing entry card reader to the position as marked with water-proof enclosure, and the installed location should be same height as current
 - Work should be included all necessary cabling, trunking, final testing and commissioning



2. PTB Gate 5A

- Supply and install two (one entry and one exit) card readers as indicated on the followings
- Would should be included all the necessary cabling, trunking, system configuration, final testing and commissioning
- Access level will be assigned by SEC office upon completion and followed by on-site test



3. ALBC Staff Channel

- Relocate existing Entry card reader to the location as marked where a security counter will be installed in the future. The relocated card reader shall be placed on the top of the counter as existing staff channel arrangement in PTB.
- Would should be included all the necessary cabling, trunking, final test and commissioning



4. MBAC Staff Channel

- Supply and install additional one access control card reader for existing to Apron as marked on the below picture.
- Work should be included all the necessary cabling, trunking, system configuration and final testing and commissioning.
- Access level will be assigned by SEC office upon completion and followed by on-site test



- 5. Mobilize and install one Walk-through Metal Detector at Gate 5A
 - Mobilize one Garrett PD6500i Walk-through Metal Detector from CAM warehouse CAM building to Gate 5A and install on site as indicated on below picture
 - Update equipment inventory record and carry out functional test upon completion on installation



條款:

- 1. 報價時請列明所有條款
- 2. 報價請以澳門幣結算及付款方式
- 3. 註明完成項目週期